

January 3, 2024

VIA EMAIL
(3) Page(s) Inclusive
tbaldermann@union81.com

Mr. Tim Baldermann, Superintendent Union School District 81 1661 Cherry Hill Joliet, Illinois 60433

Re: Union School District 81

2024 Track and Field Renovations Architect's Project Number: 23-049

Letter of Recommendation

Dear Mr. Baldermann:

Bids were received on the above referenced project at 1661 Cherry Hill Road, Joliet, Illinois 60433 at 2:00 p.m. on December 19, 2023. Eleven (11) Bidders were Bidders of Record and Nine (9) Bids were received.

TRIA Architecture, Inc. has reviewed the qualifications and references of the low bid contractor, Abbey Paving Co., Inc., and has found no evidence which would disqualify them from being awarded the Contract for this work.

TRIA Architecture, therefore, recommends that the Board of Education consider awarding the Contract for construction, inclusive of the Base Bid only, to **ABBEY PAVING CO., INC.**, 1949 County Line Road, Aurora, Illinois 60502 for the total Contract amount of \$813,630.00. TRIA Architecture recommends not accepting Alternate #1. All work is to be substantially complete by August 9, 2024.

Also, please find the attached Bid Tabulation Form, for your review.

If you have any questions concerning the bidding of the 2024 Track and Field Renovation project, please do not hesitate to call. TRIA Architecture, and myself specifically, look forward to working with the District toward a successful completion of this project.

Sincerely,

TRIA ARCHITECTURE, INC.

Thomas R. Szurgot, AIA, LEED AP

Principal Architect

Mr. Tim Baldermann, Superintendent Union School District 81 2024 Track and Field Renovations

Project Number: 23-049 **Letter of Recommendation** January 3, 2024 Page 2 of 2

TRS/ab

Attachments: Bid Tabulation, Dated December 19, 2023, 1 Page(s)

cc: None

File Name: 23049LOR010324.docx

BID TABULATION

Owner: Union School District 81

Project Name: 2024 Track and Field Renovation

Architect's Project #: 23-049

Bid Due Date: December 19, 2023, 2:00 p.m.



	Add	enda		Alternate	Comp.		Bid	Bid	Total	Comments
Bidder	#1	#2	Base Bid	#1	Date	Subst.	Bond	Forms	Incl. Alt. 1	
Abbey Paving	Υ	Υ	\$813,630	(\$60,900)	8/9/24	N	Υ	Υ	\$752,730	
Hoppy Landscaping	Υ	Υ	\$827,741	(\$65,350)	8/9/24	Υ	Υ	Υ	\$762,391	
Reed Construction	Υ	Υ	\$850,000	(\$80,000)	8/9/24	N	Υ	Υ	\$770,000	
Schwartz Construction	Υ	Υ	\$878,025.85	(\$73,185)	8/1/24	N	Υ	Υ	\$804,840.85	
Northern Builders	Υ	Υ	\$905,608	(\$65,347)	8/9/24	Υ	Υ	Υ	\$840,261	
Friedler Construction Co.	Υ	Υ	\$967,800	(\$65,000)	8/9/24	Υ	Υ	Υ	\$902,800	
Bisping Construction	Υ	Υ	\$1,083,000	(\$58,000)	8/9/24	N	Υ	Υ	\$1,025,000	
CCC Holdings	Υ	Υ	\$1,098,698	(\$76,511)	8/9/24	Υ	Υ	Υ	\$1,022,187	
Metropolitan Corp	Υ	Υ	\$1,531,000	(\$75,000)	8/9/24	N	Υ	Υ	\$1,456,000	
Buckeye Construction			NO BID						\$0	
Chicago Heights Construction			NO BID						\$0	
Czervik Construction			NO BID						\$0	
									\$0	
									\$0	
									\$0	

Alternate Descriptions:

#1 - Eliminate all 8' high polymer coated chain link fencing and gates (DEDUCT)

Notes:

Substantial Completion Date - August 9, 2024 Bid Docs - 004850, 004860, 004870, 004950, 004960, 004970